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Price Schedule 

________________________________________________________________________ 

1.1  General 

(i) The Price Schedule shall be with reference to the Notice Inviting Tender, Instruction to 

Bidders, Conditions of Contract and   Technical Specifications of the Tender Documents. 

(ii) Each item in the Price Schedule shall be individually priced in ink/ball pen and the same 

shall be added up to the Bid Cost. No column in the price Schedule shall be left blank. 

(iii) The rates and prices in the Price Schedule shall, except in cases separately provided for, 

be deemed to cover all the contractual obligations under this contract. 

(iv) In case of any discrepancy between the amount quoted in words and figures, Price quoted 

in words shall be considered as final and valid.  

 

1.2 Validity of Offer 

The Price Offer is valid for a period of 60 days from the date of opening of technical Bid.  
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PRICE SCHEDULE 

 
NAME OF WORK: 

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK, 
GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT 

                                    
                                   MEMORANDUM OF  BILL OF  QUANTITIES OF WORK 
                                  
SR. 
NO. 

DESCRIPTION QTY UNIT RATE (Word 
& Figure) 

AMOUNT 

1. EARTH WORK         
1.1 Boring Holes for  Augur upto 3.00 mt deep in 

ordinary soil (for cast in situ piles with single 
ream bulb as per design) and getting out the 
soil, dewatering and disposal of the surplus 
excavated soil as directed within a park 
boundary limit.  (a) 250 mm dia meter 
piles. 
 

760 Rmt.     

1.2 Excavation by Manually for foundation in all 
sort of soil, including shoring, strutting, 
leveling, dewatering, Consolidating  the base  
and stacking of useful material and disposal of 
the surplus excavated soil as directed within a 
park boundary limit.   
upto 1.5 mt. depth 
 

360 Cum   

1.3 Excavation as above item 1.2..  
 
 
 
Above 1.5  mt. upto 3.00mt. depth 
 
 
 

40 Cum   

1.4 Back filling of soil with available excavated 
earth including watering ramming and 
consolidated and spreading of balance 
excavated earth within park boundary limit as 
directed by Engineer in Charge etc. complete. 
 
 

310  Cum   
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PRICE SCHEDULE 

 
NAME OF WORK: 

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK, 
GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT 

                                    
                                   MEMORANDUM OF  BILL OF  QUANTITIES OF WORK 
                                  
SR. 
NO. 

DESCRIPTION QTY UNIT RATE (Word 
& Figure) 

AMOUNT 

2. CONCRETE WORK 
         

2.1 Providing and laying machine Mixed Controlled 
Cement Concrete for RCC work using 25mm 
down size graded black trap metal in volumetric 
proportion 1:1.5:3 (1 cement : 1.5 course/fine 
sand : 3 aggregate 25mm down nominal size) 
or  Ready Mixed Concrete as per Mixed design 
with M20 for RCC elements of any shape & size 
with any lead. lift below ground and Super 
structure including consolidating with needle 
vibrators, Watering, curing, scaffolding etc 
complete & rate includes living, making slits, 
holes, pockets, opening etc for bolts, insert 
plate or any other structural elements with 
grouting the same after concreting as per 
drawing excluding the cost of formwork and 
reinforcement of reinforced concrete work in  
 

a) Auger with Bulb     
 
 
 

b) Ground beam, Pile caps,    
                                   
 
     c) Columns ,Wall, lintels, Copping Beam  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

40 
 
 
 

33 
 
 
 

95 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Cum 
 
 
 

Cum 
 
 
 

Cum 

    

2.2 Providing and laying machine Mixed Plain 
Cement Concrete  using 25mm down graded 
black trap metal in volumetric proportion 1:3:6  
(1 cement : 3 course sand : 6 aggregate 25mm 
nominal size)  as leveling course with 
compaction  and curing complete including cost 
of form work. 
 
 

   40  Cum   
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PRICE SCHEDULE 

 
NAME OF WORK: 

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK, 
GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT 

                                    
                                   MEMORANDUM OF  BILL OF  QUANTITIES OF WORK 
                                  
SR. 
NO. 

DESCRIPTION QTY UNIT RATE (Word 
& Figure) 

AMOUNT 

3. SHUTTERING WORK 
 

3.1 NORMAL SHUTTERING WORK:  
Providing, applying and removing shuttering 
(normal shuttering in ply wood ) to concrete 
work at all heights as per directions of EIC. 
(shuttering area  in contact with RCC to 
be measured ) .  
(a) Pile Cap, Beams, Columns etc below ground 
level. 
 
 

350  Sqm   

 

3.2 EXPOSED SHUTTERING WOREK:  
Providing , applying & removing shuttering  to 
give exposed finish to concrete work  using 
good & approved quality leak proof laminated  
Ply boards as shuttering to give uniform finish 
at all heights including providing, fixing and 
removing bolts, brackets, scaffolding etc. 
including sealing bolt holes  as per drawings , 
designs and directions of EIC as well to 
maintain the existing  same pattern of  finishing 
of compound walls constructed for other 
adjacent plots. Joints, corners and gaps in form 
work will be covered by taps including cleaning 
neatly after removing shuttering. Only fresh & 
approved shuttering oil will be used. (shuttering 
area  in contact with RCC to be measured ). 
(Max. permissible repetition upto 8-10 
Times) 
 

 1500  Sqm   

  

   
4. REINFORCEMENT STEEL WORK         
4.1 Placing in position reinforcement steel bars of 

various sizes  with necessary straightening, 
cutting, bending, binding as per structural 
drawings with 18 GSW binding wire for RCC 
work etc complete as directed.            
Fe-415 HYSD bars (TMT) as per IS: 1786 
 

13  MT    
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PRICE SCHEDULE 

 
NAME OF WORK: 

CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK, 
GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT 

                                    
                                   MEMORANDUM OF  BILL OF  QUANTITIES OF WORK 
                                  
SR. 
NO. 

DESCRIPTION QTY UNIT RATE (Word 
& Figure) 

AMOUNT 

5 FABRICATION  WORK         
5.1 Providing and laying M.S.Insert plate of size 

150 x 150 x 8 mm thick with hold fast to fix the 
gate. It should be provided as per architectural 
detail during casting of column. With  02 No.of 
20 mm diameter and 6 inch long anchor bolt 
welded with insert plate. As per architectural 
detail. 

8 Nos.     

 
6 ELECTRICAL WORK         

6.1 Providing and fixing 25mm dia rigid PVC pipe of 
1.5 mm wall thickness as per ISI of Precision 
make or equivalent make with necessary  75 
mm x 75 mm  MS  M16 gauge  junction box 
providing in RCC Wall as per specified 
drawings. 
 
 

a) Piping Work    
 
 
 

b) MS Junction Box (75mmX75mmx75mm 
deep) 

 
 

 
 
 
 

10 
 
 
 

 4 

  
 
 
 

Rmt 
 
 
 

Nos. 
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PRICE SCHEDULE 
 

NAME OF WORK: 
CONSTRUCTION OF COMPOUND WALL FOR PLOT NO.11 AT GEM & JEWELLERY PARK, 

GUJARAT HIRA BOURSE, ICHCHHAPORE, SURAT 
                                    
                                   MEMORANDUM OF  BILL OF  QUANTITIES OF WORK 
                                  
SR. 
NO. 

DESCRIPTION QTY UNIT RATE (Word 
& Figure) 

AMOUNT 

7. MISC. WORK         
7.1 Dismentling/removing of PCC/RCC/Kerb stone 

work removing of old structure by manually or 
by  concrete breaking machine at all height, 
levels including cutting of Reinforcement bars if 
required and stacking of all materials as 
directed by Engineer In charge. 
 

a) RCC work of any Mix 
 
b) PCC work of any Mix 
 
c) Brick Masonary work 
 
d) Kerb stone work 
 

 
 
 
 
 
 

12 
 
5 
 
2 
 

50 
 

 
 
 
 
 
 
 

Cum 
 

Cum 
 

Cum 
 

Rmt 
 
 

  

7.2 Providing and fixing in line & level 12mm to 
15mm thick Thermocol sheet in and as 
expansion joint along the Thickness/width of 
Wall, Columns ( maximum upto 300mm)  for 
full depth/Height as per instruction of Engineer 
in Charge.  
 

     30  Rmt   

  

7.3 Providing & doing rebaring work with making 
necessary drilling in all RCC work etc by using 
approved make chemical etc as per 
manufacturers specification &  as per 
instruction of Engineer. 

a) For 10mm dia bars 100mm deep 
 

b) For 12 mm dia bars 150mm deep 
 

 
 
 
 
    30 
 
    10 

 
 
 
 

Nos. 
 

Nos 

 

 

  GRAND TOTAL    
 

In Words Rs. ____________________________________________________ 

_______________________________________________________________ 

 

Signature and seal of Contractor:_______________________________ 


